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REQUEST FOR PROPOSALS UPC#124024 Glade Creek Greenway Phase 3 - Addendum 1 

Preliminary Engineering 

 

 
The Roanoke Valley-Alleghany Regional Commission is seeking proposals from qualified consulting 
engineering firms to provide professional engineering services for the Glade Creek Greenway Phase 3 
Preliminary Engineering project. 

 

Addendum #1 is being issued to provide additional information and/or to answer the following 
questions. 

Section 1: Consultant Questions 
1. In the Expression of Interest requirements section, item numbers 10 and 11 each indicate a page 

limit of five pages (total 10 pages). Are these two sections part of the Section H? If not, where should 
they be placed in the proposal response. 

 
In EOI Item #1, the 4th bullet is “Response to RFP Expression of Interest Items 2-1
 5.”  That is where these items should be located in the proposal response. 

 

2. Likewise, Item Number 12 describes a Project Approach limited to two pages. Where should this 
section be placed in the proposal response? 

 
Same answer as question 1 above. 

 

3. The Administrative section of the RFP specifies which services are not required. Should we assume 
that all others will be? Certainly, we would anticipate that geotechnical and surveying work is 
required.  Further, can you clarify the desired level of detail on the Environmental and Permit 
Drawings? We are unclear about the need/desire for specifications, bridge and structure plans, H&HA 
analysis, traffic data, scour analysis, and utility plans.  Some of these don’t appear to be required and 
some may be required but perhaps not at the 30% level of completion. 

 
There would not be any Environmental as part of this project. 
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Environmental review is not needed, but the design plans need to note any of the site 
existing and potential environmental concerns due to terrain, tributary, wetland, existing 
utilities, drainage problem, etc. 

 

The cost breakdown for the grant total amount that was applied for in 2021 includes the 
following: 

• Design Services (Bridge, Environmental, etc. since there will be a crossing across 
Glade Creek Tributary). 

• Surveying/Plat/Deed, etc. of up to eight properties. 
• Soil boring for up to seven sites. 

 
4. Similarly, in Paragraph 15 of the EOI requirements, can you clarify requirements relative to what 

services are expected at a 30% completion level for the plans.  Some of the above services would 
likely cost more than $5,000 and we would like to ensure we have the appropriate partners on the 
team. 
 
This is project specific, so that is for the consultant to propose based on the knowledge that 
the project is brought to a Scoping completion level of development. 

5. The DBE contract goal is 0%; however, the RFP requests a number of forms that would normally be 
submitted to document DBE eligibility and participation. Are these forms required with a goal of 0%?  
 

The forms would not be required. The federal language still needs to be in the contract, but 
that should be it. If any DBE subconsultant services are included, please still submit the C-
111 form so that VDOT can add the amount to our attainment of FHWA’s goal for the 
Department. 

6. The consultant short list score sheet includes a category for Present Workload with the 
Department.  Is this the present workload with VDOT?  We don’t see that this information is 
specifically included in the required submission and would appreciation clarification on in which 
section this should be included if required. 
 
Present workload is not applicable here.  A revised score sheet will be provided and 
amended to the RFP 

7. The RFP requires full sized copies of corporate and individual registration.  Alternatively, will the 
appropriate information from the DPOR website documenting registration be sufficient? 
 
Yes, DPOR license registration is sufficient 

8. The portion of the proposed greenway that is on Gus Nicks Boulevard, is that anticipated to be on the 
street? 
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When the Town of Vinton submitted the Grant Application, the anticipation was to use the 
existing sidewalk along Gus Nicks as a greenway connector. If any improvements are 
needed to the sidewalk, this will need to be communicated to VDOT. In addition, we need to 
consider the proposed reconfiguration of Gus Nicks Boulevard moving forward, as this 
could open other possibilities for the on-street connection to the greenway. Along North 
Pollard Street, there will need to be improvements to the existing sidewalks, as well as along 
West Madison Avenue, depending on whether the trail will go along the street or through the 
existing privately owned parcels, and/or the existing public easement.  

9. Have any of the property owners been engaged, or are they aware of the proposed project? 
 
Not at all. There are concerns about engaging property owners too soon, and it is important 
to be careful when discussing right-of-way negotiations. We must ensure that discussions 
about property purchases occur only after final designs are approved. There has not been a 
community meeting, nor has there been outreach to the potential property owners who will 
be impacted. We are seeking a firm with experience in right-of-way negotiations, particularly 
those involving easements across private parcels. 
 
As part of the project, the consultant may need to engage with property owners; however, 
they must have experience in communicating project information carefully. It is critical that 
we do not begin or make any assumptions about property acquisition before the final 
designs are completed. 
 

10. Does this project take the design all the way to Final Design or only 30%? 
 
Only up to 30% design. But we would like the property owners to be informed at this stage, 
as the goal is connecting the Town’s greenway to the Roanoke County’s Glade Creek 
Greenway Phase 4 that is currently under construction in Vinyard Park. 
 

11. Do you have an engineering consultant that has performed or is performing engineering design work 
for Phase 1, Phase 2B, Phase 2A, and Phase 4? 
 

• GCG Phase 1 – Vinton: Completed in May 2017 – PE and CEI services by WW 
Associates. 

 
• GCG Phase 2A – Vinton: Completed in April 2021 – PE & CEI services by Hurt & 

Proffitt. 
 

• GCG Phase 2B – Vinton: Schedule to be completed by end of April 2025 – PE & CEI 
Services by Hurt & Proffitt. 

 
• Glade Creek Greenway Phase 4 in Vinyard Park West was designed by Roanoke 

County staff. Holt is constructing the greenway and MBP is handling the CEI. 
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Section 2: Forms 
The following form will replace the CONSULTANT SHORT LIST SCORE SHEET, included in Appendix 
A of the UPC# 124024 RFP – Glade Creek Greenway Phase 3 Preliminary Engineering. 
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SELECTION CRITERIA VALUE SCORE COMMENTS

Quality & Clarity of Proposal 15

Specific Experience, Professional 

Competence, and Qualifications of the 

Proposing Firm and Personnel in 

Providing Similar Services

25

Demonstrated Understanding of the 

Work to be Performed
40

Methodology 15

References 5

Total 100

Name:____________________________________________________________      Date:_________________________      Vendor:_________________________________

RFP # 124024 - Consultant Evaluation Sheet

Glade Creek Greenway Phase 3 Preliminary Engineering
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